

GOVERNMENT OF JAMMU AND KASHMIR
OFFICE OF THE EXECUTIVE ENGINEER PCD PHQ J&K SRINAGAR

C O R R I G E N D U M

Please read as under:-

S. No	NIT/S.NO	Name of work	Approx. Cost Rs. In lacs)	Earnest money	Class of Contract	Cost of Tender Document	Time of completion
01	NIT No.17 S.NO.01	Construction of 2 No Five Storeyed framed structure Barrack Block "A" having Mess cum Dining Hall in ground floor at Degnibal Shuhama Ganderbal (Structure Part only) instead of 2 No Four Storeyed Barrack Block "A" at Degnibal Shuhama Ganderbal (Structure Part only)	82.07 lacs	1.65 lacs	"A"	Rs.6000/-	210 Days
02	NIT No.17 S.NO.02	Construction of 2 No Five Storeyed framed structure Barrack Block "B" having Mess cum Dining Hall in ground floor at Degnibal Shuhama Ganderbal (Structure Part only) instead of 2 No Four Storeyed Barrack Block "B" at Degnibal Shuhama Ganderbal (Structure Part only)	82.07 lacs	1.65 lacs	"A"	Rs.6000/-	210 days
03	NIT No.18 S.NO.01	Construction of 2 No Five Storeyed framed structure Barrack Block having Mess cum Dining Hall in ground floor at Dharamsal Rajouri (Structure Part only) instead of 2 No Four Storeyed Barrack Block at Dharamsal Rajouri .	86.11 lacs	1.73 lacs	"A"	Rs.6000/-	210 Days
04	NIT No.18 S.NO 02 &03	Cancelled	-	-	-	-	-
05	NIT NO.19 S.No.01	Construction of 2 No Five Storeyed framed structure Barrack Block 'B' having Mess cum Dining Hall in ground floor at DPL Bandipora (Structure Part only) instead of 2 No Four Storeyed Barrack Block "B" at DPL Bandipora (Structure Part only)	86.03 lacs	1.73 lacs	"A"	Rs.6000/-	210 days
06	NIT No.19 S.No.02	Construction of 2 No Five Storeyed framed structure Barrack Block having Mess cum Dining Hall in ground floor at Naidkhai Bandipora (Structure Part only) instead of 2 No Four Storeyed Barrack Block at Naidkhai Bandipora (Structure Part only)	86.03 lacs	1.73 lacs	"A"	Rs.6000/-	210 days
07	NIT.20 S.No.01	Construction of 2 No Five Storeyed framed structure Barrack Block 'C' having Mess cum Dining Hall in ground floor at Degnibal Shuhama Ganderbal (Structure Part only) instead of 2 No Four Storeyed Barrack Block "C" at Degnibal Shuhama Ganderbal (Structure Part only)	82.07 lacs	1.65 lacs	"A"	Rs.6000/-	210 days

08	NIT No.20 S.NO.02	Construction of 2 No Five Storeyed framed structure Barrack Block 'A' having Mess cum Dining Hall in ground floor at DPL Kupwara (Structure Part only) instead of 2 No Four Storeyed Barrack Block "A" at DPL Kupwara (Structure Part only)	85.98 lacs	1.72 lacs	"A"	Rs.6000/-	210 days
09	NIT No.20 S.NO.03	Construction of 2 No Five Storeyed framed structure Barrack Block 'A' having Mess cum Dining Hall in ground floor at DPL Bandipora (Structure Part only) instead of 2 No Four Storeyed Barrack Block "A" at DPL Bandipora (Structure Part only)	86.03 lacs	1.73 lacs	"A"	Rs.6000/-	210 days
10	NIT No.21 S.No.01	Construction of 2 No Five Storeyed framed structure Barrack Block having Mess cum Dining Hall in ground floor at Tutee Gund DPL Handwara (Structure Part only) instead of 2 No Four Storeyed Barrack Block "A" at Tutee Gund DPL Handwara (Structure Part only)	85.75 lacs	1.72 lacs	"A"	Rs.6000/-	210 days
11	NIT No.21 S.No.02	Construction of 2 No Five Storeyed framed structure Barrack Block 'B' having Mess cum Dining Hall in ground floor at DPL Kupwara (Structure Part only) instead of 2 No Four Storeyed Barrack Block "B" at DPL Kupwara (Structure Part only)	85.98 lacs	1.72 lacs	"A"	Rs.6000/-	210 days
12	NIT No.21 S.No.03	Construction of 2 No Five Storeyed framed structure Barrack Block 'D' having Mess cum Dining Hall in ground floor at Degnibal Shuhama Ganderbal (Structure Part only) instead of 2 No Four Storeyed Barrack Block "D" at Degnibal Shuhama Ganderbal (Structure Part only)	82.07 lacs	1.65 lacs	"A"	Rs.6000/-	210 Days

The last dates for issuance of tender documents 01-06-2011 to 02-06-2011 the tenders should reach the office of the undersigned on 06.06.2011 upto 2 PM

Further last date for issuance of tender documents for **NIT No.12 S.NO.01** has been extended. Now the documents shall be issued on 01-06-2011 to 02.06.2011 and should reach the office of the undersigned on 06.06.2011.

**Executive Engineer,
PCD PHQ J&K Sgr.**

No:PCD//Corrigendum/ 2011-12/1331-49

Dt : 24 /05/2011.