

OFFICE OF THE EXECUTIVE ENGINEER POLICE CONSTRUCTION
DIVISION POLICE HEAD QUARTERS J&K
JAMMU

CORRIGENDUM

Due to poor response, the date of sale of Document as well as the receipt of Tenders for the work “Construction of Balance work for 2 No 4 Storeyed Barrack Block at Samba” has been extended and shall be as under :-

Sale of Tenders = 26 to 27th of April 2011

Receipt of Tenders= 28th of April 2011

All other terms and conditions shall remain same as laid in the original NIT.

No.PCD/Corrig/11/8826-29
Dt.:-21/04/2011

Executive Engineer,
PCD PHQ J&K Jmu.