


OFFICE OF THE EXECUTIVE ENGINEER PCD PHQ J&K JAMMU

CORRIGENDUM TO NIT NO. 81 OF 2011-12

Please read as under:-

S.No.	Name of the work	Approx. Cost (Rs. In lacs)	Earnest Money	Class of Contract	Cost of tender documents	Time of completion
01.	Construction of Ops. Hqr. at Nowshehra Rajouri	24.00 Instead of 30.00	48,000/- instead of 60,000/-	"B" & "C" instead of "A"	2000/-	90 days instead of 120 days
02.	Construction of SHO Qtr. at Darhal Rajouri	13.00 instead of 17.00	26,000/- instead of 34,000/-	"B", "C" & "D" instead of "A"	1500/-	60 days instead of 120 days
03.	Construction of P/S Building at Mendhar Poonch	37.00 instead of 44.00	74,000/- instead of 88,000/-	"A" & "B" instead of "A" only	2000/-	120 days

However the date of sale and receipt of documents as mentioned in the NIT shall remain unchanged and also the terms and conditions shall remain the same.


Executive Engineer
PCD PHQ J&K Jammu

NO: PCD/NITs-Corrigendum/11-12/7059
Dated: 17-12-2011