

OFFICE OF THE EXECUTIVE ENGINEER POLICE CONSTRUCTION
DIVISION POLICE HEAD QUARTERS J&K
JAMMU

CORRIGENDUM

Due to typographical error in the Rate List/Qty Schedule, the date of sale of Document as well as the receipt of Tenders for the work “Internal Electrification to 2 No. 4 Storeyed Barrack Block at Samba” floated by this office vide NIT 03 of 2011-12 Sr.No.2 has been extended and shall be as under :-

Sale of Tenders = 26 to 27th of April 2011

Receipt of Tenders= 28th of April 2011

All other terms and conditions shall remain same as laid in the original NIT. However, the Rate List/Qty Schedule issued already be treated as cancelled.

No.PCD/Corrig/11/8848-51
Dt. 23 /04/2011

Executive Engineer,
PCD PHQ J&K Jmu.